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KAISFR GYPSUM COMPANY, INC.

Contract No. 53L0-39
_ Date: Jamuary 12, 1954

' This- Contract is rmade this catc between KAISR GYPSUI COMPANY, TNC. (horc_nai‘tcr called
"Ov.-mer“), and J. C. Boespflug, Mary Docopflug and John . Boespllug dsb.as J. Co Bocmflug
Construction Co., a partnorsln*), (hereinaftor referrced to as "Cont*-actor")

WITHESSETH I : !

. Owner anc‘ Contractor hereby agree that the {ollowing worl: shall be perforaed by Covtmctor
for’ the commensation and unon the Terms and Conditions hercinafter sct ;orth on Face :
Sheets "A" and Y"B" of this Coniract and including Articles 1 throuf'h 33 of the Terms and
Cenditions attachod to and made a nart of - thn.s Contract.

""ORK TO-BE P-RFORM'D: Contractor sha‘l const.ruct a Waliboard Plant with the. anpurtcnant
--.fac:.ht:.cs cormlete and ready for opcration ‘and in that comnection shall furnish all
"1abor-, sunervision, materials, ouppllcs, tools and equ:mment therefor (except as otherwise
8 f’lcally provided herein), an: do all the work in and in accordance with Kaiser:. -

T s! Plans and Snwocifications No. 53L0-l including Addendum 1, 2 and 3 there‘bo, S
- cludc Addendunm YNo. 1 = Revisions to Drawings for VWallboard Plant and Addendum No. 2

Re Lsions 't6 Drawings for Wa'lboard Plant; . all drawings listed in said Speclflcatn.ons with -
.revisions thereto dated prior to December 1, 1953 and Revision 1 to.each of the. follow= :
Lser _‘ngmeers' Drav ngs: 1-101-5C, 1-102-oC l-lOB-aC, h=101-o8 h-=102«-SS° and two

All of the above 1s ‘1ere1naf‘cer
' ...onetmes rcforrcd to as "Thc .or!—" R _ . ‘ _ . /f 7

i PLANu , D’L’{'"'I‘YG I\‘]D/ Or SPRCIPICATIONS: Atbtached hereto as ixhibit AN and by this
refcrence ~1;;1(1(3 a m.rt hereof, : : _ g

~LOCATION OF YORK: Site of Ounor's new ':-Iallboard Plant, Soattle, Yachington. 5

.70 33 SUFPLID Y 0.-:! R As set forth' in .n.ow.sod Zchibit "3 attac! hod hereto and
: 1i° reference nacde a part hereof. ' ‘

- WORK - TO COITHINCI: As of the date of 'bhlu Contract with worlr at tlic JOb.)luC t0 comronce on
date SDClel(‘d in Owner's lotice to Proceced with field wark.

It;s ‘antlc:mated. that field work can comence on or about January 12, 195%..

,VORK TO-B3 COPLET e  Time is of the essence.of this Contract and all The Worl shall be
compléted by Contractor as soon as due diligence and good practice will pernit but in no
cvent later than Au/rusj:,_gl,\]ﬁ,Sh, or such extended completion date as may be appl:.cable in
accordance with and pursuant to the provisions of ! Article 1y hereof, Contractor sliall be
liable for and shall pay any losses or damages suifered bj Owner or Architect-Ingineer or:
both, ams:mE out of any breach or default by Conc.ractor in the -vewfomance of thls Conitract,
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COMPENSATION: - {Includes all present and future, State, Federal and local sales; use, excise
and itransnortation taxes and all other taxes pertaining to the transaction unless otherwise
specifically nrovided.) ' :

' Lump Sum $1,709,762.00

In the evont that the quantities of materials actml" v. furniched, fabricate: and croected
~undér Contracts Nos. 53h0<2)), with Isaacson Iron ..orlm, or )3140-25, with Puget Jound Sheet
tetal liorks, as scb forth in said Revised xhibit "C" shall diffor Sron those raspeetive 1
quantitics set forth thercin as "lstiqated Juantities" the above speciilind lumn sui cone
pensation shall be adjusted by the nct sua of tht nroducts of the untt nrice anplicable to
each iten times the differcnce in the actual and said estinated qua'lt.tt" of cach iten
. “respoctively. . :

Ifin order to achievé the minimun bearing capacity specified in said Coccuulcu;m'ls and:
-subsequent to Ocmrr's written dircction the actual lengths of piling driven in. Ponnect_m,f',
- with The Uork shall be longer than th © lenrths stated in the Plans and Specilicdiions, =
‘gaid sbove lup sun commensation shall be increased at the following rates for fﬁach adolm

“tional- foot of’ nlllng ¢rivens »

Tye ‘o ' - Rates
-1, Plain timbor piling in nlace. " | 5 «50/1.ft.
2. Crcosoted timber piling in places: ‘ T 1.h0/1.ft.
3. Concreto section of composite "3111"‘{' in nlace. h.,O/l fto

If, subuequent to x)um r's written @ .LI‘CCthn._:, the actual lengths of niling driven in .
connoctl on with The Jorl: shall be shorter than the lengths sr.seclflcd in tho Plans‘and
Smecifications, said luw sum compensation be reduced at 75% of the rates specified above -
for longer piling.
In the cvent that Contractor is requircd to pay more or less than the total lump sum -
compensation specificd in Contract No. 5340-20 listed in said Revised swhibit “MCM with
Otis dlevator Company, becausc of the operation of the escalation provisions ap‘aearing _
-on Face Sheets "B and "C" of said Contract, Contractor's luap swn corpengation set: forth. 1
_on Face Shaot "™ hereol shali be adjusted by the net amount of- such increase or decreasé
~as the casc may be. ' ' "
Said lun sun componsttlon as set forth on Face Sheet "B ’of this C)nt ract includes all
corinensation narable Uy Comtractor (execlusive of escalation) under all lum sui Contracts,
~and all compensation rayable by Ctractor under all unl’c. price Contiracts to the.anount .
‘set forth as the "Iotal Ustimated Aount!, as listed and sot forth in said -c.G"LuL,d g
uxlfn oit "B" .

DONDS: liot reqairedo,

—_— T T— -

ADDRESSES s
Owner: , ' Contractor:
Kaiser Gypsum Company, Inc. ‘ J. C. Boe.mflug Cona‘bruc tion Co.
Kaiser Building o 1912 Fourth Avenue, South
Oalland 12, California o Seattle L, ‘Jashington

Arc}-zitect-a‘ffh{jine er:

Kaiser ingineers :

Division of licnry J. Xaiser Company ' _ S
Kaiser 3uilding _ ' ‘ : : ‘ -
Oaliland 12, California - | e
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"LIFUIDATED TAMAGES: Article 30 of the attached Terms and Conditions is inapplicable
‘and has been deleted prior to the execution hereof

- SIF'T’!WISION :

- It is understood that Owner has entered Jnto a Contract with Kaiser ingineers Division

~ of lenry J. Kaiser Company hercin referred to as Architect-incireer to perforn engincer=-
'31ng, managerial and suporvnuorJ scrvices in connection with the construction of Owner's.
Vabillhlcu at Scaitle, Yashington, including the work described hercin. Pursuant there=~
to Juner has delopated to Architect-"nrinecer the function of approving all pians,

- specifications, change orders, rontal rates, vouchers, accounts and o ther matters re=-
latine to the performence of the worlk described hercin with respect to which L)uner"*
annroval is requ1redo

SPICIAL PROVISIONS: -

Ounier shall obtaln a rolicy of fire insurance uﬁuh a standad extended covoerap
endorscnent covering the above specificd wark and the naterials at the jobsite to be
—ificornorated in the works Such policy o1 “Insurance shall includc Lhic Contractor as_an
1rsured Tho Co5L o the Tire insurance with extended coverarc endorsement will Le

paid by Owner and is not included ifn"the cowpenuat¢on upCC '1ed her01n.
e )

iy

In addition to the insurance which Contractor is reqalrod to carry in accordance with -
Artlvlc 20, Section B of the attached Terms and Conditlons, Contrgctor shall carry 411
Risk Installation Floater Insurance covering any.and all r equinment, machinery
and supnlies of any nature whalsoever incliuiing but not limited to Owner furnished-itens
to be incorporated.into The iork, while in transit, while awailing erection and during
erection and until accepted by Owner, Contractor shall furnish evidence of such-insurance
T accorcance With the last sontencé of Article 20B of the attached Terms and Condlulonso
Such policy shall be in such form and shall be issued by such insurance company as shall"
be satisfactory to Owner. The All iisk Installation Floater Insurance Policy. shall
exclude at the jobsite the nerils of fire and of the standard extended’ coverage endorses
B - nment” thereto, shall be in an amount of not less than [3200,000, shall wrovide for deduce=
* . tions. not-excceding, on maéh*ﬁ;aiﬁ“ﬁ?t@;ng‘Erombanybene—easﬁilty, the sun of 2,500 at"
el the jobsite and »2“0 durinc transit or at locations otheor than the jobsite and shall name
° the Owner and thg Architect-.nrineer as Insurcd:as their intorests may appear.-Contractor
" shall.be fully responsible for the work and all said naterials, equinment, ﬂachlnery and
' uunvllcs, whether nurchased by Ouner or C)ntractor, and shall asswuie all risks of loss
,or aanaro thereto until copletion and acceptance by Junor of The Work.

, The Contracts set forth in said Revised Exhibit "C" and all of Owner's right, title and
1ntere§“‘fﬁ§f§iﬁ"§?§‘ﬁ€“eﬁﬁ assigned to Contractor by Owner. Contractor herebyaccepts.
said 3531gnment on the terms herein specified, assumes and agrees. to perform all. obligae
tions of Owncr to the Contractors under said Contracts, and shall be fully responsible to
Ovner for all work to be performed thereunder Y each of said Contractors as SpeCIfled
therein and in accordance with all the teras thereof, Contractor shall pay all compensaa
__tion due Contractors under said Contracts according to the terms ‘thersof, and shall defend
and save harmless and indemnify Owner and Arcéhitect=lnginesr against all ¢laims and~— .
llablllties arising out of seid Contracts for the payment of compensation or ot.hermseo
In the event that Contractor shall default in payment of compensation due said Contractors,
Owner shall have the right to pay directly to said Contractors such amounts as: Contractor.
shall be in default and such amounts shall be deducted from the. compensation pava?le to
Contractor under this Contract, without prejudice to any other rights of Owner hereundero

Contfactor_has received and examined copies of all the Contracts and Change Orders listed
in said Reviscd .xhibit "C" and is familiar with all the teris and provisions thereof.
Contractor has examined and is familiar with all Zquipment Drawings for equipment to

ve furnished by Owner as set forth in the Revised Zxhibit "B" attached hereto.
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Contractor shall furnish all utilities and services as nay be nccessary for the
prosecution of The ‘ork and Owncr shall have no obligation in connection thercwith.

Contractor shall subnit to Owner within fiftcen (15) days after the date of this
Contract a detailed schedule showing the ordor in which the Contractor shall carry on
The liork, the time on which he will start the several sailent featurcs including Lut -
not linited to the pile driving, conercte foundations, concrete floors, structural
steel framing, siding, utilities and installation of every major part of cvery major
piece of equipment, completc equipment installation, painting, roads, railroad track,
and final clean-up and the contemnlated dates for completing same. The latest of

such dates shall correspond with the completion date spec1f1ed herein for the completion
of all work.

The completion date set forth under "kork to be Completed" on Face Sheet "A®

is bascd on the arrival at the jobsite of all items of equipment to be furnished by.
Owner including principal parts of the Coe Dryer, The lrsham Wallboard Machine, the
“rsham Calciring Kettles and lotbeds, the Union Iron ‘iorks Steam Generator, the
Raynond Roller 'Hlls and the srsham Plaster !liners and the Bagging bquipment on or
before June 1, 1954, and arrival at the jobsitec of all other said equipment in-
cluding the !Marcy Tube Mill on or beforec July 15, 1954. Any time which Contractor is
delayed in the nerformance of The “Jork by rcason of delay in delivery of said equip-
ment beyond the respective dates specified above shall be added to the time for .
cOﬂpletion o The iork subject to thc provisions of and in accordance with Article lh
of the Tcrﬂg and Concditions hcreof.

“herever items or services are sebt forth in the Contractc listcd in said Revise
Xhibit “C" as being furniched by dmer or others, said itoms or services hall"e
furnished by Contractor except for ail gynsum formboard and all structural s 1
. which,shall be [urnished by Owmer and wherewer said Contracts provide-that shop,
drawings shall bLe submitted for approval said drawings shall bé subrmitted to Ouner.

Article h of the attached Torms and Conditions has been delcted and the following
: hau been substituted in lieu thereof nrior to the cxccution of this Contract:

"irticle 4 MUNICIPAL F5IS AND DUPOSITS: Contractor agrees to secure all neceusary _ s
permits in conncetion with the performance of the work under this Contiract exccpt ‘ T
City of Seattle Suilding Permit which shall be secured and naid for by Owner and to

pay all rmnicinal and other fces in connection therewith, excepting the fee for said
Building Perwit and agrces to furnish at its expense any and all bonds and cash or -

other deposits rcquired by law or required by any lawful body having the right to

make dewand therefor excepting the deposit for said Building Permit."
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a partnershlp

I‘.‘I WITNESS WHIRTWOF the partlos heroto have made and executed this Contract as of
the day and yoar first hercinabove written.

" des Co Boespi’lug, llary Doespflug and - KAISER GYPSUM COMPANY, INC,

John F, Boespflug, partners dob.a. (Owmer)
J, .C. Boespflug Conmuction Co.y

v(antractor) By s é'ow,as\/

\
| — | | critle_ Y P <ol Man
By : ' J ) C . - K . . L
_ _ J. C. Boespflug ‘
] Approved as to form:

Title - General Iartner
v . B‘J ({% a]l,’ % -IDVbQ’ntY)\ (4
‘ er: cpartmen ‘
" By : WQJ A 6 ZS”)?‘\"\"c-c. ' \r
' ‘ Wary\Boespflug \ c .
Title ___Goneral Partner

legl"F

John I'. Doespilug

Titlo General Partner - 4 .< Account 1o, 1,50

KG2002833



